STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 19
WUMBER OF BI DDERS 7
>ROGRAM ELEMENTS
Bl D RANK

01/ 08/ 02
06- 404304

06- TUL- 65-R8. 1/ R9. 6

ENG NEERS EST

RI P

BI D TOTAL

1,171, 140. 00

1,183,649.70

1, 237, 580. 00

1, 338, 218.50

1, 748, 070. 00

BI D

SUMMARY

I'N TULARE COUNTY AT DUCOR AND
TERRA BELLA FROM 1. 81 KM NORTH OF

AVENUE 56 TO 0.57 KM SOUTH OF

AVENUE 80

W DEN EXI STI NG H GHWAY

HB4C

1, 882, 000. 00

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

0

18. 0%

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 37.77

AMOUNT UNDER 710, 860. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PAGE 1
01/ 09/ 02
CONTRACT CODE 'C '
45 CONTRACT | TEMS

FEDERAL Al D ACNH P065-(068) E

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

R J BERRY JR INC

P O BOX 468
SELMA CA 93662
LEES PAVI NG I NC

1212 N PLAZA DRI VE
VI SALI A CA 93291
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085
W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099- 4248
KIEW T PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

FAX

FAX

FAX

FAX

FAX

559 896- 1680
00433753
559 896-1682

559 651-1337
00282929
559 651-2335

831 724-1011
00000089
831 768-4021

530 241-1086
00471473
530 243-0787

360 693-1478
00433176
360 693-5582

60



06- 404304

06- TUL- 65-R

01/ 08/ 02

6

1, 795, 923. 00

2,014, 702. 89

6

1

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049
M J MENEFEE CONST I NC

P O BOX 700
FOALER CA 93625

530 244-3441
00754230
FAX 530 244-4949

559 834-4800
00745178
FAX 559 834-4888

Bl D245
PAGE 2
01/ 09/ 02



06- 404304
06- TUL- 65-R
01/ 08/ 02

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
01/ 09/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APCO

GOSHEN CA

D AND G FENCE COWPANY
SELMA CA

DON BERRY CONSTRUCTI ON
SELMVA CA

K R C SAFETY COWPANY | NC
VI SALI A CA

KROEKER | NC

FRESNO CA

REYCO SM TH AND REYNOLDS EROSI ON CONTROL | NC

CORONA CA
WORKS STRI PI NG AND MARKI NG
VEST COVI NA CA

ASPHALT CONCRETE DI KE

FENCI NG

ASPHALT CONCRETE ( PORTI ON)

TRAFFI C CONTROL, K RAIL, CONSTRUCTI ON AREA SI GNS ( PORTI ON)
CLEARI NG TREES ( PORTI QN)

EROSI ON CONTROL

PAVEMENT MARKI NG



06- 404304 Bl D245
06- TUL- 65-R PAGE 4
01/ 08/ 02 01/ 09/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
FENCE MASTER FENCI NG
BAKERSFI ELD CA
J AND M LAND RESTORATI ON EROCSI ON CONTROL
BAKERSFI ELD CA
K R C SAFETY COWPANY TRAFFI C CONTROL AND M SCELLANEQUS
VI SALI A CA
WORKS STRI PI NG AND NMARKI NG STRI PI NG
WEST COVI NA CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALLANTE FENCE FENCI NG
FRESNO CA
CENTRAL STRI PI NG STRI PI NG

RANCHO CORDOVA CA
REYCO SM TH AND REYNCLDS EROSI ON CONTRCL
CORONA CA

ERCSI ON CONTROL



06- 404304 Bl D245
06- TUL- 65-R PAGE 5
01/ 08/ 02 01/ 09/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ALLANTE FENCE | TEM 15
FRESNO CA
CENTRAL STRI PI NG SERVI CE ITEMS 5 THRU 7, 12 THRU 14 AND 43 THRU 45
RANCHO CORDOVA CA
FI NE GRADE EQUI PMENT | TEMS 17, 18 AND 28 (PORTI ON)
LANCASTER CA
K R C SAFETY INC I TEMS 3, 9, 10, 16, 34 AND 42 (PORTI ON)
VI SALI A CA
REYCO SM TH AND REYNOLDS EROCSI ON CONTROL | TEMS 20 THRU 27
CORONA CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE

LI NCOLN CA

AUSTI N ENTERPRI SES

BAKERSFI ELD CA

CENTRAL STRI PI NG

RANCHO CORDOVA CA

FENCE MASTER

BAKERSFI ELD CA

REYCO SM TH AND REYNOLDS EROCSI ON CONTRCL
CORONA CA

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
TRAFFI C STRI PE, PAVEMENT MARKERS AND DELI NEATORS
FENCI NG

EROSI ON CONTROL



06- 404304 Bl D245

06- TUL- 65-R PAGE 6
01/ 08/ 02 01/ 09/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
HUM STON CONSTRUCTON TRAFFI C CONTROL
COTTONWOCD CA
MARTI N BROTHERS CONSTRUCTI ON ASPHALT CONCRETE
SACRAMENTO CA
REYCO SM TH AND REYNOLDS EROCSI ON CONTROL ERCSI ON CONTROL
CORONA CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO | TEMS 30 THRU 32
P O BOX 790
GOSHEN CA  93227-0790
K R C SAFETY COWPANY I TEMS 3, 4, 8 THRU 10, 16, 34 AND 42

6064 W HURLEY AVENUE
VISALI A CA 93277

KARLESKI NT CRUM | NC | TEMS 20 THRU 27

P O BOX 5358

SAN LU S OBI SBO CA 93403

WORKS STRI PI NG AND NMARKI NG ITEM5 5 THRU 7, 12 THRU 14 AND 43 THRU 45

1122 N AZUSA CANYON ROAD
WEST COVI NA CA 91790



06- 404304 Bl D245

06- TUL- 65- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 08/ 02 01/ 09/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
5 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 7,590 4.75 36, 052. 50
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 12 38.00 456. 00
7 120300 TEMPORARY PAVEMENT MARKER EA 710 4.25 3,017.50
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00* 5, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,500 38.00 95, 000. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 210. 00 5, 880. 00
11 150668 REMOVE FLARED END SECTI ON EA 5 125. 00 625. 00
12 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2,530 6.25 15, 812. 50
STRI PE
13 150710 REMOVE TRAFFI C STRI PE M 2,530 1.85 4, 680. 50
14 150722 REMOVE PAVEMENT MARKER EA 180 1. 00 180. 00
15 151536 RECONSTRUCT FENCE ( TYPE BW M 1, 850 15. 00 27, 750. 00
16 152390 RELOCATE ROADSI DE S| GN EA 1 150. 00 150. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 80, 000. 00* 80, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 15, 000 9.00 135, 000. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 2,500. 00* 2, 500. 00
20 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 5 360. 00 1, 800. 00
21 (S) 203012 EROSI ON CONTROL (DRI LL SEED) HA 5 4, 200. 00 21, 000. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 900 .47 423.00
23 (S) 203024 COVPOST ( ERCSI ON' CONTROL) KG 4,500 .58 2, 610. 00
24 (S) 203026 MOVE | N/ MOVE QUT ( EROSI ON CONTRQL) EA 3 1, 000. 00 3, 000. 00
25 (S) 203045 PURE LI VE SEED (ERCSI ON CONTROL) KG 30 105. 00 3, 150. 00
26 (S) 203056 COMMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 450 2.10 945. 00
27 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 290 2.10 609. 00
28 260201 CLASS 2 AGGREGATE BASE VB 11, 500 27.45 315, 675. 00
29 390155 ASPHALT CONCRETE (TYPE A) TONN 8, 900 38. 50 342, 650. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS v 80 75. 00 6, 000. 00
AREA)
31 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 970 1.80 1, 746. 00
32 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 360 1.80 2, 448. 00
33 394050 RUMVBLE STRI P STA 25 100. 00 2, 500. 00
34 566011 ROADSI DE SI GN - ONE POST EA 12 185. 00 2,220. 00
35 664020 600 MV CORRUGATED STEEL Pl PE M 19 140. 00 2, 660. 00

(2.01 MM THI CK)



06- 404304 Bl D245

06- TUL- 65- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 08/ 02 01/ 09/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 664030 750 MM CORRUGATED STEEL Pl PE M 26 175. 00 4, 550. 00
(3.51 MM THI CK)
37 705045 600 MV STEEL FLARED END SECTI ON EA 2 150. 00 300. 00
38 705047 750 MM STEEL FLARED END SECTI ON EA 3 250. 00 750. 00
39 721023 ROCK SLOPE PROTECTI ON (1/ 2T, METHOD B) VB 9 500. 00 4,500. 00
40 729010 ROCK SLOPE PROTECTI ON FABRI C v 55 5. 00 275. 00
41 810110 SURVEY MONUNENT EA 8 600. 00 4, 800. 00
42 820107 DELI NEATOR ( CLASS 1) EA 20 30. 00 600. 00
43 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 24 36.00 864. 00
44 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 11, 700 . 60 7,020. 00
( SPRAYABLE)
45 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,110 3.10 3, 441. 00

TOTAL 1,171, 140. 00



TEM

©CoOoO~NOUODWNE

06- 404304

06- TUL- 65-R

01/ 08/ 02

80, 000.

2,500.
300.
5, 392.

200.
109.

SUMMARY

OF

REMA

N

Bl D245
PAGE 9
01/ 09/ 02
FI FTH
BI D AMOUNT
10, 000. 00* 10000
50, 000. 00* 50000
10, 000. 00* 10000
70, 000. 00* 70000
3.50 26565
25.00 300
3.00 2130
25, 000. 00* 25000
100. 00 250000
250. 00 7000
500. 00 2500
3.50 8855
2.50 6325
1.00 180
15. 00 27750
100. 00 100
80, 000. 00* 80000
12. 00 180000
2, 500. 00* 2500
300. 00 1500
5, 393. 00 26965
2.30 2070
. 87 3915
200. 00 600
110. 00 3300
. 84 378
2.50 725
37.00 425500
52.00 462800
50. 00 4000
3.00 2910
3.00 4080
200. 00 5000
300. 00 3600
250. 00 4750
275.00 7150
525. 00 1050
650. 00 1950
375.00 3375



06- 404304

I NI NG BI DDERS

06- TUL- 65- R SUMMARY OF REMA
01/ 08/ 02
------------------------------- R e EEE PR ERERE R
SECOND | THI RD |
BI D AMOUNT | BI D AMDUNT
------------------------------- R P DRCEEFRERE LR
2.00 110. 00| 2.50 137
300. 00 2400. 00| 500. 00 4000
28. 00 560. 00| 30. 00 600
35. 00 840. 00| 36. 00 864
.55 6435. 00| .60 7020
3.00 3330. 00 3.00 3330.
1, 183, 649. 70 1, 237, 580. 00

FOURTH
BI D AMOUNT
_______________________________ |
3.50 192
450. 00 3600
28.00 560
43. 00 1032
. 80 9360
3.50 3885

1,338, 218. 50

Bl D245
PAGE 10
01/ 09/ 02
FI FTH
BI D AMOUNT
14.00 770
900. 00 7200
50. 00 1000
43. 00 1032
. 80 9360
3.50 3885
1,748, 070. 00



06- 404304 Bl D245

06- TUL- 65- R SUMMARY OF REMAI NI NG BIDDERS PAGE 11
01/ 08/ 02 01/ 09/ 02
P ERRERE R e PR EETPEPEERER
TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R R e L Ers [ om
1] 4, 000. 00* 4000. 00| 6, 500. 00* 6500. 00
2 | 12, 000. 00* 12000. 00| 15, 000. 00* 15000. 00
3| 12, 500. 00* 12500. 00| 3, 500. 00* 3500. 00
4 | 90, 000. 00* 90000. 00| 150, 000. 00* 150000. 00
5 | 4.20 31878. 00| 5.10 38709. 00
6 | 35.00 420. 00| 40. 00 480. 00
7 3.50 2485. 00| 4.52 3209. 20
8 | 22, 000. 00* 22000. 00| 13, 323. 28* 13323. 28
9 | 53.00 132500. 00| 45. 00 112500. 00
10 | 280. 00 7840. 00| 225. 82 6322. 96
11 | 200. 00 1000. 00| 373.76 1868. 80
12 | 4.00 10120. 00| 6. 77 17128. 10
13 | 3.00 7590. 00| 1.98 5009. 40
14 | 5. 00 900. 00| 1.13 203. 40
15 | 37.00 68450. 00| 16. 00 29600. 00
16 | 200. 00 200. 00| 169. 36 169. 36
17 | 85, 000. 00* 85000. 00| 95, 000. 00* 95000. 00
18 | 17.20 258000. 00| 35. 00 525000. 00
19 | 2, 500. 00* 2500. 00| 1, 500. 00* 1500. 00
20 | 550. 00 2750. 00| 756. 49 3782. 45
21 | 6, 050. 00 30250. 00| 5, 814. 82 29074. 10
22 | 1.20 1080. 00| 1.13 1017. 00
23 | 1.00 4500. 00| 56 2520. 00
24 | 1, 500. 00 4500. 00| 733.91 2201. 73
25 | 200. 00 6000. 00| 95. 97 2879. 10
26 | 1.80 810. 00| 1.69 760. 50
27 | 5.20 1508. 00| 6. 77 1963. 30
28 | 35.00 402500. 00| 40. 15 461725. 00
29 | 59. 00 525100. 00| 47.00 418300. 00
30 | 25.00 2000. 00| 50. 81 4064. 80
31 | 4.00 3880. 00| 1.98 1920. 60
32 | 4.00 5440. 00| 1.98 2692. 80
33 | 600. 00 15000. 00| 183. 18 4579. 50
34 | 300. 00 3600. 00| 191. 95 2303. 40
35 | 280. 00 5320. 00| 505. 22 9599. 18
36 | 310. 00 8060. 00| 436. 92 11359. 92
37 | 200. 00 400. 00| 1,048. 55 2097. 10
38 | 300. 00 900. 00| 1,142. 55 3427.65
39 | 200. 00 1800. 00| 429. 88 3868. 92



06- 404304
06- TUL- 65-R
01/ 08/ 02

SUMMARY OF REMA
_____________ |_______________________________
| SEVENTH

ANMOUNT | BI D ANMOUNT
............. |_______________________________
550. 00| 47. 48 2611
2400. 00| 541. 67 4333
900. 00| 31.61 632
1152. 00| 39. 52 948
11700. 00| .62 7254,
4440. 00 3.39 3762

1,795, 923. 00

2,014, 702. 89

N |

N G

B I

DDERS

Bl D245
PAGE 12
01/ 09/ 02



